
SDOT: Weedin Place
SvR Job # 14016 DRAFT
Prepared by AB; Checked by NP 3/23/2016 Date Prepared
Summary of Probable Construction Cost Estimate
Phase of Project - Preferred Concept Design

Item Unit Engineer 
Unit Price

Quantity Total Item Cost

Mobilization and Cleanup LS 12% $20,539

Temporary Controls and Protection
TESC - per phase Allow $1,000 5 $5,000
Temporary Traffic Control at driveways - per phase Allow $300 5 $1,500
Tree Protection - per phase Allow $500 5 $2,500

Subtotal $9,000
Site Demolition and Earthwork
Remove concrete pavement and curb including saw cut 
edge and haul SY $45 70 $3,150
Excavation of bioretention area CY $140 14 $1,960
Clearing and grubbing - planting strip LS $1,000 1 $1,000
Bioretention Soil CY $90 31 $2,790
Planting Soil CY $82 135 $11,070

Subtotal $19,970
Painting
SDOT House Paint - assumes 5 coats - material only LS $2,000 1 $2,000
Painting street surface (by community) LS $0 1 $0
Pavement Marking, Thermo, 8 in white stripe LF $10 540 $5,400
Templates Each $400 3 $1,200
Painting with Templates (by community) LS $0 1 $0

Subtotal $6,600
Site Elements
Reclaimed granite curbs - delivery, prep and equipment Day $3,000 1 $3,000
Granite curbs reused on bioretention curb (labor) Day $2,800 1 $2,800
Boulders - 5-6 man (~2 tons each - large rocks ~42"x48") Each $420 75 $31,500
Drumlin Walls - reclaimed concrete/granite - equip, delivery, 
prep, materials, labor Day $4,800 10 $48,000
Weedin Place Project Sign (by community) LS $0 1 $0
Signage for upcoming art Allow $1,250 1 $1,250
Weedin Place Gateway Sign Allow $6,000 1 $6,000

Subtotal $92,550
Landscaping (not including irrigation or watering)
Temporary seeding SF $0.40 1100 $440
Ground Cover (4"-6" pots) Each $7 4800 $33,600
Bioretention plants (1/2-1 gallon) Each $12 320 $3,840
Conifer Tree - (5-6') Each $150 1 $150
All planting (by community) LS $0 1 $0

Subtotal $37,590
Traffic
Traffic Sign and Post Each $500 4 $2,000
Traffic Sign on existing pole Each $250 3 $750
Flexible Guide Post Each $60 45 $2,700

Subtotal $5,450

Construction Subtotal $191,699
30% Contingency $58,000

Total $250,000
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Assumptions:
Construction cost estimate does not include costs for phased implementation. (i.e. - unknown/rework between phases)
Summary of probable construction costs based on Preferred Concept presented on March 22, 2016
Construction unit costs based on 2016 dollars
General Conditions not included
Taxes and Overhead not included
Does not include Street Use fees
Reclaimed concrete would be readily available from SDOT's other sidewalk removal projects
Does not include escalation
Does not include design, permitting, management
Temporary traffic control not included for full build, permanent traffic control is provided; Minor temporary controls as required by phasing. 


